Town of Barrington, New Hampshire
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For
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Deliver by USPS to: Deliver in person or by UPS/FedEx to:
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RICCI

CONSTRUCTION
COMPANY, INC.

April 06, 2020
Jessica Tennis
Town of Barrington
Qualifications for Recreation Addition
335 Calef Highway
Barrington, NH 03825

Re: RFQ, Design-Build Services, Town of Barrington, NH Recreation Facility Addition

Thank you for allowing Ricci Construction Co., Inc. (hereafter referred to as (“Ricci”) to present this RFQ for
Design Build services as they relate to the proposed Town of Barrington Recreation Facility Addition. We are
excited at the opportunity to work with the Town of Barrington on this project.

By way of introduction we have been serving the New Hampshire region for 85 years, and in that time, we
have built and worked on several municipal facilities. These projects have been successfully completed using
different delivery methods such as Design/Build, Construction Management and conventional
plan/specification bid formats. Being in New Hampshire for 85 years, has allowed us to build a deep complex
and experienced network of preferred subcontractors and suppliers that are all part of our construction
team. Our well-established subcontractor network allows us to deliver, to the NCWP the most competitive
pricing from the area’s most-talented group of subcontractors.

We sincerely appreciate the opportunity to work with you. As mentioned above, Ricci Construction has
had great success in working with municipalities on getting projects constructed and completed on time
and on budget. We look forward to the opportunity to work with you to deliver a project that meets
with the Town’s present and future need of the residents of Barrington

Thank you,

Donald Turgeon
General Manager
Ricci Construction Co., Inc.

225 Banfield Road Portsmouth, New Hampshire 03801 (603) 436-3112 www.ricciconstruction.com
Established in 1935
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

A. Qualifications

Construction Manager's Qualification Statement Design-Build Public Safety Services Building

SUBMITTEDTO: Town of Barrington, NH
333 Calef Highway
Barrington, NH 03825

SUBMITTEDBY: Ricci Construction Co., Inc.
225 Banfield Road, Portsmouth, NH 03801
CONTACT: Donald Turgeon, Jr.
Office: (603) 436-3112
Cell: (603) 234-1507

TYPE OF ENTITY: Corporation, Incorporated in 1957
1. ORGANIZATION

11 How many years has your organization been in business as a Contractor /Construction Manager? 84
years, since 1935

1.2 How many years has your organization been in business under its present business name? 62
years. We were incorporated in 1957.

1.2.1 Under what other or former names has your organization operated? ((N/A))
1.3 If your organization is a corporation, answer the following:

1341 Date of incorporation: January 1957
132  State of incorporation: New Hampshire

133  President's name: John E. Ricci, P.E. (sole Owner)

14 If your organization is a partnership, answer the following: N/A
1.5 If the form of your organization is other than those listed above, describe it and name the principals:
N/A
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

A. Qualifications (continued)

2 EXPERIENCE
2.1 List the categories of work that your organization normally performs with its own forces.
See Section “B” for list of work performed by Ricci Construction’s own forces.

2.2 Has your organization ever failed to complete any work awarded to it? (If yes, explainin detail) No .

2.3 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers? (If yes, explain in detail). No.-

2.4 Has your organization filed any law suits or requested arbitration, with regard to construction contracts
within the last five years? (if yes, explain in detail). N o.-

2.5 Within the last five years, has any officer or principal of your organization ever been an officer or
principal of another organization when it failed to complete a construction contract? N o

2.6 List major projects your organization has in progress, giving the name of project, town, architect,
contractamount, percent complete and scheduled completiondate. See attachment Section 2.4

2.7 List the major projects your organization has completed in the past five years, giving the name of
project, town, architect, contract amount, date of completion and percentage of the cost of the work
performed with your own forces and identify if design-build. See attachment Section 2.5

2.8 List the construction experience and present commitments of the key individuals of your organization.
See attachment Section 2.6

3 REFERENCES

3.1 Bank References: Optima Bank & Trust, 143 Daniel Street, Portsmouth, NH 03801
Debbie Moore, Vice President & Branch Manager, Office: (603) 433-9610
Dmoore@optimabank.com

3.2 Name of bonding company: Travelers Casualty and Surety Company of America

3.3 Name and address of bonding agent: Will Infantine, Aspen Insurance Agency, 40 Stark Street,
P.O. Box 510 Manchester, NH 03105
will.infantine@optisure.com

3.4 Bonding Capacity: Single project bonding limit: $8,000,000.
Maximum project Aggregate bonding limit: $12,000,000.



A. Qualifications (continued)

RICCI CONSTRUCTION COMPANY, INC.

225 Banfield Road
Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

Estimated
Town/ Contract Percentage Completion Date
Name of Project State Architect Amount Complete

102 Front Street condo |Exeter, NH Winter Holben $1,653,534 90% 05/31/19
redevelopment Kittery, ME
Amesbury Dental Portsmouth, NH| MC Henry Arch., $2,169,525 40% 08/01/19
Associates Portsmouth, NH

((DB))
Pryor & Lyle Dental Amesbury, MA | MC Henry Arch., $2,349,000 75% 06/15/19
Practice Portsmouth, NH

((DB))
Town of Greenland Greenland, NH JSN Assoc. $2,900,000 Pending Town [Fall/Winter 2020
HFire Station Portsmouth, NH Vote

((DB))
Momenta Building- Portsmouth, NH Design Build $811,323 98% 05/31/19
Hlslington Street ((DB))
Exeter Hospital Exeter, NH SMRT, $342,554 95% 05/31/19
Renovations Phase 1 Portland, ME
and 2 ((DB))
DPS-Lonza 101A Portsmouth, NH Design Build $787,000 90% 05/10/19
LBasement ((DB))
Lonza-101B Kitchen Portsmouth, NH Design Build $580,000 60% 06/01/19
Eansion ((DB))
IKAPPA DELTA Sorority |Durham, NH AG Arch,, $2,400,000 0.0% Est. Winter 2019

Dover, NH
((DB))

((DB)) = Design Build
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

A. Qualifications (continued)

Percentage of

Name of Contract Date of Work
Project Town Architect Amount Completion Performed by Design-
Ricci Forces Build
DPS-Lonza 101A| Portsmouth, ((DB)) $103,600 3/1/2019 50 Y
Basement Work NH
Exeter Hospital- | Exeter, NH SMRT Arch. $154,937 2/25/19 50 N
Renovations to
Urology Dept.
Lonza - 101A | Portsmouth, ((DB)) $181,620 2/19/19 50 Y
Basement Reno NH
TDBank-353 Dover, NH | JSN Associates | $1,776,933 12/10/18 10 N
Management,
LLC
DPS - Lonza Portsmouth, ((DB)) $181,620 12/6/18 40 Y
101C Office NH
Renovations
Exeter Hospital- | Exeter, NH SMRT Arch. $661,445 10/31/18 5 N
EMR ((OB))
Lens Doctors | Portsmouth, McHenry Arch. | $2,978,697 8/28/18 10 Y
NH ((OB))
Kluber, LLC Derry, NH ((DB)) $130,322 5/2/18 5 Y
Lonza-101A | Portsmouth, ((OB)) $193,591 1/26/18 60 Y
Corridor NH
Lonza-101A | Portsmouth, ((DB)) $187,764 11/26/17 20 Y
Bathrooms NH

((DB)) = Design Build
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RICCI CONSTRUCTION COMPANY, INC.

225 Banfield Road

Portsmouth, NH 03801
Phone: 603.436.3112 Fax: 603.436.3935
WWW.ricciconstruction.com

A. Qualifications (continued)

Percentage
of Work
Name of Contract Date of Performed by
Project Town Architect Amount | Completion Ricci Forces Design-Build
Lonza-High Density | Portsmouth, ((DB)) $228 654 11717 30 Y
Storage NH
C3l new office bldg.| Exeter, NH Winter Holben $1.924 733 6/16/17 10 Y
8 Commerce Way Arch. ((DB)) B
Wentworth Douglas | portsmouth, | Morris Switzer, | $1,616.969 3/16/17 5 N
Hospital NH Arch.
Goffstown Fire Goffstown, ((DB)) $2,207,699 6/9/17 15 Y
Station NH
Church Street
Wohner office Hampton, | Lassel, Arch. $1,086,031 9/30/16 5 Y
renovation NH ((DB))
Hampton, H .
Strafford County Dover, NH | McHenry Arch. $866,000 9/1/16 15 N
Complex-Arms ((DBY))
Building }
Seacoast Hampton, |JSNAssoc., Arch|  ¢706 000 5/30/16 5 Y
Tennis Club NH ((DB))
IPS-Lonza- Cast in | Portsmouth, [ ntegrated Project| $693,753 5/5/16 25
Place NH Services, Arch N
EigenLight Corp. Some'\flusorth- ((DB)) $104,081 3/3/16 40 Y
NextEra Energy Seabrook, JSN Assoc., Arch. $1,763,039 2/17/16 5 Y
NH ((OB))
Henkel Corp.- | seaprook, | HL Turner, Arch. | g 1398406 | 2/17/16 5 N
Mixing Room NH

((DB)) = Design Build
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
WWww.ricciconstruction.com

A. Qualifications (continued)

Percentage
of Work
Name of Contract Date of Performed by
Project Town Architect Amount Completion Ricci Forces Design-
Build
Access Sports Dover, NH ((OB)) $196,818 4/10/15 25 Y
Lonza Media Portsmouth, ((DB)) $413,950 7/8/15 15 Y
Prep-Phase 2 NH
Lonza-40C Cryo | Portsmouth, ((DB)) $217,624 5/21/15 20 Y
Freezer NH
Atlantic Ortho | Portsmouth, ] MSC Civil Eng. $168,283 8/21/15 60 Y
Concrete NH
NE Distribution | Portsmouth, ((DB)) $664,727 11/30/15 5 Y
NH
Novel Iron Works | Greenland, ((bB)) $426,919 4/30/15 40 Y
NH
Town of Franconia, |JSNAssoc., Arch| $1,663,307 6/5/15 10 Y
Franconia-Safety NH (@B))
Complex

((DB)) = Design Build
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

B. Work performed by Construction Manager’s own work forces

Project Executive/Project Manager/Lead Estimator:

We are proposing John Ricci as the project executive, project manager and lead estimator. John has extensive
Design/build experience (New Castle Safety, Brentwood Fire, New Hampton Safety) that is combined with his
municipal construction experience (Town of North Hampton Municipal Complex, New Castle Safety, Air Nation-
al Guard Fire Station, Brentwood Fire). His combined and varied experience with similar projects will make John
a great fit to work with the Town of Barrington, the Selectmen, resident’s and the Town staff.

John was the previous Chairman of the Planning Board in Portsmouth 15 years. His extensive Town planning
and budgeting experience that will serve useful as budgets are developed for presentation to the Selectmen.
John worked with the municipalities in Brentwood, New Castle, Gilmanton, New Hampton and Franconia in their
successful passage of warrant articles at Town meetings.

Site Supervisor (potential site superintendent’s):

Robert Silva: Robert brings over 30 years of combined construction experience. Robert recently successfully
completed the Lens Doctors $3M Medical office building and is working on the completion of the $2.5M
Amesbury Dental office in Amesbury MA. Robert also has extensive experience working as a Mechanical
superintendent and was a licensed plumber in the State of NH.

Roberts’ true strength is in his ability to schedule and effectively manage large construction crews to work as
one. Robert completed the Lens Doctors project 3 weeks ahead of schedule and is 6-weeks ahead of schedule
on the Amesbury Dental project.

Don Turgeon PM: Don recently worked and successfully managed three projects including Wentworth Douglas
Hospital’s Portsmouth NH renovation, Lonza Biologics Pharma renovation and the renovation of an 1882
Victorian in Exeter NH. Don’s strengths are his ability to multi-task, schedule and foreshadow. Don’s other
proficiency are his carpentry skills. Being such an accomplished carpenter allows him to effectively work with
the subcontractor’s to problem solve layout and framing issues. Don’s list of customers includes Lonza Biologics
in Portsmouth, NH and Bristol Meyers in Fort Devens MA.

NOTE: We can provide a resume for both Robert and Don if requested.
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RICCI CONSTRUCTION COMPAI/\IY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

B.  Work performed by Construction Manager’s own work forces

1. Method of charging for work to be performed by own forces will be lump sum or T&M depending on
scope.
2. We will have Subcontractors bid on work to be performed by own forces.

Ricci Construction employs an experienced staff of project superintendents, masons, rough and finish carpenters,
framers, and skilled laborers. Our project superintendents are experienced and have years of experience in the
commercial construction field. They are well versed in all facets of commercial, residential, institutional, and
industrial construction. They have a strong working knowledge in the management of subcon- tractors in the field.
All of our superintendents are 0.S.H.A. 30 certified and ALL Ricci employees are CPR trained and certified.

Identification of work that can be performed by Ricci Construction’s own forces:

DIVISION 2 DEMOLITION: Selective demolition.

DIVISION 3 CONCRETE: Forming and finishing of concrete flat work (slabs).

DIVISION 6 CARPENTRY:  Rough framing of wood and metal stud framed buildings.

DIVISION 6 CARPENTRY:  Finish carpentry including installation of interior trim, cabinets, casework.
DIVISION 8 ROOFING: We can install asphalt shingled roofs.

DIVISION 8 DOORS: We can install any and all types of commercial door hardware.
DIVISION 9 FINISHES: Frame and hang drywall.

DIVISION 9 FINISHES: Install flooring to include sheet vinyl, carpeting, and vct.
DIVISION 9 FINISHES: Interior/exterior painting on smaller projects.

DIVISION 9 FINISHES: Install acoustical ceiling tiles.

DIVISION 10 SPECIALTIES: Installation of bath accessories, lockers, fire equipment.

In addition, we employ rough and finish carpenters that allow us to adequately staff each project to ensure that
we stay ahead of the project schedules. By allocating our Ricci labor force as needed, we are not relying on
subcontractors to perform critical time sensitive scopes of work, or work generated by field change orders.

Being flexible in the diversity and size of projects that we perform, is one of the key elements to a successful
project as there are many areas of work that need to be performed simultaneously by Ricci’s labor force. Having
a talented group of veteran employees on our staff provides us with the flexibility we need to meet our clients
schedule and to do so in a cost-effective manner.

All Ricci in-house labor is trained and certified for operation of scissor lifts, booms, articulating lifts, and platform

lifts. Being certified on all this equipment allows for us to easily and efficiently move materials around the sites as
necessary.
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Barrington Recreational

Ricci construction e
. Mon, 5/4/2020
Project Start:
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Footings and foundation 5/4/20 5/8/20
Backfill foundation 5/11/20 5/15/20
Sitework 5/15/20 5/20/20
Structural steel 5/18/20 5/20/20
Exterior wall framing 5/21/20 6/4/20
Interior wall framing 6/3/20 6/10/20

Roofing 6/1/20 6/5/20
MEP rough in 6/8/20 6/19/20
Drywall 6/22/20 7/10/20
Prime and paint 7/9/20 7/16/20
Ceiling grid 7/15/20 7/17/20
Flooring 7/16/20 7/22/20

MEP finishes 7/10/20 7/20/20 |
Flood ceilings 7/17/20 7/21/20 |
Final paint 7/20/20 7/22/20
Punch list 7/22/20 7/24/20

Insert new rows ABOVE this one
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D. References for projects similar to the Project.

RICCI CONSTRUCTION COMPANY, INC.

225 Banfield Road
Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
WWW.ricciconstruction.com

Fire/Police Station projects: Project size:
2001: Town of Epping Fire/Police Stations 18,200 s.f.

Greg Dodge, Police Chief, (603) 679-5122
Mark Nickerson, Fire Captain (603) 679-5446

2006: NH Air National Guard Fire Station 26,000 s.f.
William Hardekopf, Fire Chief, (603) 430-2327

2007: Town of Nottingham Fire Station (DESIGN/BUILD) 11,200 s.f.
Jaye Vilchock, Fire Chief, (603) 679-5666

2008: Dover North End Fire Station 15000 s.f.
Perry Plummer, State of New Hampshire

Office phone:  (603) 223-4220, Cell phone: (603) 419-0255

2009: New Castle Fire/Police Stations (DESIGN/BUILD) 9,400 s.f.

Dave Blanding, Fire Chief, (603) 436-1132
Donald White, Police Chief, (603) 436-3113

2010: Gilmanton Fire/Police Stations (DESIGN/BUILD) 6,460 s.f. footprint

Philip O’Brien, Police Chief, (603) 364-7400
Tim Warren, Town Administrator, (603) 267-6700

2010: Town of Brentwood Fire Station (DESIGN/BUILD) 14,000 s.f. footprint
Kevin Lemoine Fire Chief, (603) 642-8132 22,800 s.f.

2011: New Hampton Fire/Police Stations (DESIGN/BUILD) 15,900 s.f. footprint
Michael A. Drake, Fire Chief, (603) 744-2735

2013: Hackett Hill Manchester Fire Station (DESIGN/BUILD) 10,000 s.f. footprint
James A. Burkush, Fire Chief (603) 669-2256 ext. 3201

2015: Franconia Fire/Police Stations (DESIGN/BUILD) 10,000 s.f. footprint
John Monaghan, Police Chief, (603) 991-9759
Rick Gaudette, Fire Chief, (603) 823-5237

2017: Goffstown Fire Station (DESIGN/BUILD - RENOVATION)14,900 s.f. footprint
Richard O’Brien, Fire Chief, (603) 497-3619

Date completed:
January 2001

May 2006

September 2007

November 2008

November 2009

October 2010

December 2010

December 2011

March 2013

January 2015

May 2017
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

Town of Goffstown Church Street Fire Station
2017

Size: 14,900 sq. ft., 7-bay fire station, Fire Department training area, office space &
storage/mezzanine.

Building Type: New Construction — steel framed/renovation of the existing facility to ensure ADA
compliance and gender separation.

Project Location:  Church Street, Goffstown, New Hampshire
Date of Opening: 2017

Total Project Cost: $2,200,000.00

Delivery Method:  Select list, CM, Design Build

Owner Contact: Richard O'Brien, Fire Chief, (603) 497-3619
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road
Portsmouth, NH 03801
Phone: 603.436.3112 Fax: 603.436.3935
WWW.ricciconstruction.com
Town of Franconia Public Safety Complex
2015
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Size:

Building Type:

- Project Location:
Date of Opening:
Total Project Cost:
Delivery Method:

Owner Contact:

10,000 sq. ft., 4-bay fire station, Fire Department training area, office space &
storage/mezzanine, Police Sallyport, police cruiser bay, Police booking & holding
area, Police lab/processing center,

New Construction — wood framed

816 Main Street, Franconia, New Hampshire

2015

$1,400,000.00

Select list, CM, Design Build
Allan Clark, Building Inspector/Clerk, 603 645 6450

John Monaghan, Police Chief, (603) 991-9759
Rick Gaudette, Fire Chief, (603) 823-5237
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

Town of New Hampton Public Safety Complex

2011

Size: 16,400 sq. ft., 8-bay fire station, Fire Department training area, office space &
storage/mezzanine, Police Sallyport, police cruiser bay, Police booking & holding
area, Police lab/processing center,

Building Type: New Construction — wood framed

Project Location:  NH Route 104 New Hampton, New Hampshire

Date of Opening: 2011

Total Project Cost: $2,300,000.00

Delivery Method:  Negotiated, Design Build

Owner Contact: Fire Chief, Michael A. Drake (603) 744-2735
Police Chief, Merritt D. Salmon (603) 744-5423
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road
Portsmouth, NH 03801
Phone: 603.436.3112 Fax: 603.436.3935
Www.ricciconstruction.com
E. Description of the firm’s construction safety program and safetyrecord.

Safety is our #1 priority, focus and concern on each project. This focus directly relates to our industry low 0.79
Experience Modification rating. We implement and maintain quality control on each project, and we institute it
from the commencement of construction. WE HAVE HAD ZERO TIME LOSS DUE TO INJURY AND HAVE HAD NO
RECORDABLE INCIDENTS IN THE PAST 10 YEARS.

We will coordinate with our subcontractor team to develop, review with the Town and implement a site-specific
safety plan for the Town of Carroll’s project. That is the main component to providing a successful and SAFE
work site.

Quality control is maintained with and through our Project Superintendent and our Safety Manager. Quality, we
firmly believe, has a direct relationship to safety and is the SINGLE MOST IMPORTANT ASPECT OF ANY PROJECT.
We expect from our construction team, a safe and clean work environment FOR ALL, and we have found that
demanding this type of environment leads to better productivity which directly relates to better quality. Quality
starts on the first day the contract is awarded.

Making safety priority #1, our onsite subcontractors do not need to spend time worrying about an un-safe work
site. This allow them the ability to focus more on the job at hand, which relates to a higher level of quality and
attention to detail. Our Experience Modification Rate (EMR) of 0.79 is the lowest rate that we can achieve in our
industry, based upon our volume of work. A low EMR means that projects that involve Ricci are VERY safe with
no loss of time due to injury or loss of production. Having such a modest EMR affords Ricci Construction a deep
discount on our worker’s compensation insurance costs. This cost savings we directly pass along to our clients in
lower general condition costs. We also have independent safety consultants that will make unannounced safety
inspections throughout the project to inspect overall job site safety. This ensures that along the construction
process the manufacturers recommended installation procedures are being adhered to.

Our EMR or Modification Rating for the past three years is:

YEAR: EMR:
2018 0.79
2017 0.76
2016 0.75

From Tom Mulligan, President of The Minuteman Group who is our Insurance provider: The Experience
Modification for Ricci Construction for 2017 is 0.79. The 0.79 experience modification is the lowest modification
that can be achieved based on payroll and premium volume for this period that has been reviewed. This
impeccable loss history can be attributed to adherence and vigilance on dedication to safety on the jobsite. Please
call me with any questions.

Thomas J. Mulligan President, The Minuteman Group ((603) 320-3431)
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

F. Other information as each Construction IManager may consider appropriate to assist the Building

Committee with the selection process.

Below are lists that include Construction Management projects which related directly to Barrington and/or
municipal projects.

CONSTRUCTION MANAGEMENT EXPERIENCE

PORTSMOUTH SCHOOL DEPARTMENT Completed: 06/12 Project Cost: $500,000
1 Junkins Avenue, Portsmouth, NH 03801

Relocation of school department from Little Harbor to city
hall

LAFAYETTE SCHOOL APARTMENTS Completed: 06/09 Project Cost: $2,024,644
245 Middle Street, Portsmouth, NH 03801
School renovation to senior housing

Contact: Ted Connors Phone: 603.436.4310

[CONNORS COTTAGE APARTMENTS Completed: 07/08 Project Cost: $2,610,038
1 Junkins Avenue, Portsmouth, NH 03801 Senior Housing

Complex

MARTINGALE WHARF LP Completed: 04/11 Contract Amt: $6,600,000

99 Bow Street, Portsmouth, NH 03801 Commerecial

redevelopment
Contact: Mark McNabb Phone: 603.427.0725

HOLIDAY INN OF PORTSMOUTH Completed: 11/07 Contract Amt: $1,291,830
300 Woodbury Avenue, Portsmouth, NH 03801 Exterior

Renovations
Contact: Frank Hansler Phone: 603.431.8000

WWWHS LLC Completed: 08/07 Contract Amt: $1,052,521
300 Portsmouth Avenue, Greenland, NH 03840 Pre-

engineered building
Contact Max Hoene Phone: 603.431.5661
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Committee with

RICCI CONSTRUCTION COMPANY, INC.

225 Banfield Road
Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935

F. Other information as each Construction Manager may consider appropriate to assist the
the selection process. (continued)

Www.ricciconstruction.com

Building

OWN OF DERRY
43 Transfer Lane, Derry, NH 03038 Public works garage
Contact: Alan Cote

Completed: 06/05

Phone: 603.432.6144

Project Cost: $848,580

SPINNAKER POINT GYMNASIUM, CITY OF
PORTSMOUTH

Market Street Ext., Portsmouth, NH 03801
Construction of a new indoor gymnasium complex

Completed: 08/03

Project Cost: $700,000

CITY OF MANCHESTER
Hackett Hill Road, Manchester, NH 03101 Fire Station
Contact: Fire Chief James Burkush

Completed: 03/13

Phone: 603.669.2556

Contract Amt: $2,162,633

[TOWN LIBRARY, SOUTH BERWICK, ME

27 Young Street, South Berwick, ME 03908
Renovation of existing church into the town library
Contact: Perry Ellsworth

Former Town Manager

Completed: 09/12

Phone: 207.864.3577

Contract Amt: $1,841,000

TOWN OF NEW HAMPTON

Intervale Road, New Hampton, NH 03256 Fire & Police
Safety Complex

Contact: Fire Chief Michael Drake

Completed: 06/12

Phone: 603.455.2530

Contract Amt: $2,229,402

TOWN OF GILMANTON

503 Province Road, Gilmanton, NH 03237
Fire & Police Station

Contact: Betty Ann Abbott

Completed: 10/10

Phone: 603.267.6700

Contract Amt: $875,907

TOWN OF BRENTWOOD
1 Dalton Road, Brentwood, NH 03833 Fire Station
Contact: Jeff Bryan, Selectman

Completed: 11/10

Phone: 603.767.2619

Contract Amt: $1,656,305
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
www.ricciconstruction.com

F. Other information as each Construction Manager may consider appropriate to assist the Building
Committee with the selection process. (continued)

[TOWN OF NEW CASTLE Completed: 12/09 Contract Amt: $1,069,502
43 Main Street, New Castle, NH 03854 Fire Station

Contact: Eric Katz
Phone: 603.817.9578

CITY OF DOVER Completed: 07/09 Contract Amt: $2,718,401
262 Sixth Street, Dover, NH 03820 Fire Station
Contact: Perry Plummer, Former Fire Chief

Phone: 603.223.4220
NH AIR NATIONAL GUARD FIRE STATION Completed: 06/05 Contract Amt: $5,527,300
Pease Air Base, Portsmouth, NH 03801 Fire Station
Contact: Fire Chief William Hardekopf

Phone: 603.430.2327
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RICCI CONSTRUCTION COMPANY, INC.
225 Banfield Road

Portsmouth, NH 03801

Phone: 603.436.3112 Fax: 603.436.3935
WWWw.ricciconstruction.com

G. Complete Summary Page with Certification

PROPOSAL FORM FOR CONSTRUCTION MANAGEMENT SERVICES:

SUBMITTED BY: Ricci Construction Co., Inc.

We/Ricci Construction Co., Inc. have received the Request for Qualifications for Construction Management
Services for the construction of the recreation facility addition for the Town of Barrington, NH which is dated April
06, 2019. We also acknowledge receipt of addendum number one to the RFQ, if any, and have included that
information in developing my proposal. This Proposal Form serves as a summary and is more comprehensively
detailed in my bound proposal dated April 30, 2019:

1. The following shall serve as my key personnel to be assigned to the Project: Project Executive:

Project Manager: Donald Turgeon
Site Superintendent: TBD
Architect: JSN Associates, Portsmouth, NH & T|W Designs, Strafford, NH

Structural Engineer: JSN Associates, Portsmouth, NH
2. The estimated number of days required to be able to develop preliminary plans and specifications
sufficient to reach a GMP: Thirty (30) days
3. We propose the square foot cost of $130-$150 per square foot of building. This cost was estimated based
on the information that was provided in the RFQ documents

The undersigned certifies that the information provided herein is true and sufficiently complete so as not to be
misleading that |, Donald Turgeon, am the General Manager of the submitting firm.

Date: April 30, 2019 Firm: Ricci Construction Co., Inc.
Name: Donald Turgeon, Jr.

Title: General Manager
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TOWN OF BARRINGTON

NEW HAMPSHIRE
Office of the Select Board
Request for Qualifications — Town Offices Design-Build Services — 2020

SECTION 6 - COMPANY IDENTITY

Company Name_ K \CC\  ComiSTRULCTION

Mailing Address 22S Cantiel  RA

City_Pa@Tarownih State_ (\) \\ Zip_0 RSy |

Principal Place of Business (if different than above)

Phone (-03%. Y36. 3112 E-Mail d_‘*ru‘(‘tcj e iy Conue S on., Coy

Contact Name_ 4 DAl d [0 R6ES0ID

Contact Title C;E'\; EAL Y MIAOSAGE D

Authorization (Person signing must be authorized to sign a contract with the Town of Barrington)

The undersigned, an authorized agent of his/her company, hereby certifies:

[X] [ am familiar with all terms, conditions, and specifications herein stated:;
Y] My organization is qualified to perform work and services as included:
[v] [ received and acknowledged (No.) addenda.

OW%N Date ¢¢ A PR 20

§Ji§n72tur‘e//

Approved by Barrington Recreation Commission: March 16, 2020 Page 11 of 12



SMOpUiM =3n|g

5100Q =pay

wAo Juaun)y

uonejs yiom

siaindwos 7
ealy ulwpy

uopels J10Mm

1950])

19501) 11

Jlays Jopuig

191Ul

1012341 JUBISISSY

|

Jojeuipioo) weudouid

L

107 Supjied

8 XIAN3ddV

Jopalig

|



Request for Qualifications
Barrington Recreation Office Addition
Addendum #1

In attendance at 3/23/2020 non-mandatory meeting: Groen Construction, Martini Construction

Time: 3:30pm-4:00pm

Location: 105 Ramsdell Lane, Barrington NH 03825

Questions asked throughout the process:

1)

3)

4)

Do we want the siding going all the way up to close clear top part as well as continuing to side of
addition closest to concrete wall?
a. Answer: Yes- we would like the clear part covered up and to have siding matching the
food pantry all the way up and a crossed the new addition and the current exterior wall.

What do either company see as a roof pitch?
a. Answer- Double pitched to match current roofing system but would have to work with
design engineers

Timeline for build
a. Dale stated that this was a key factor in the process as we would like to have shell up by
June 22" with temporary wall to ensure campers and staff have clear and safe entrance
in and out of building.
b. Both builders said they would look at their schedule, but timeline shouldn’t be an issue.

Jessie pointed out the drain located near the concrete wall and just noted that the drainage
system may go under the space that needs to be excavated. A Recreation Commission believes
from basic glance that this drain goes a crossed the parking lot towards the ECLC and joins the
parking lot drainage system.
a. Both companies acknowledged this drain and are going to take it into considering when
creating pricing.

Martini Construction visited the site again on April 1*t and took additional measurements and
asked clarifying questions about timelines, access for the clear section of the wall and clarified
their work crew, architects, etc.

Other companies inquired via email:
1) Groen Construction

2) Ricci Construction Q‘% o Cb APL 2026



